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Revisions / Updates  
The following packages have some changes, as updated on ‘Statewide Project list’. Solicitation documents have 
been updated accordingly.  
 Added:  SW 42, SW 43, SEF 04 
 Removed: NE 03,  
 Revised: NE 02, NC 15, SW 72L  
 
Question and Answer 
Some questions are not published to eliminate redundancies, and some are deemed unwarranted 
  
North Central Region 
 
NC 03, 6320-08-72  
 
Q: I see this project is listed on the construction engineering services site on line with proposals due August 

30.  The letting date is November 13, 2012.  So I just want to verify that this information is correct.  The 
State is accepting engineering proposals August 30 for this project that is letting November 13. 
 

A: Yes, 6320-08-72 is a November 13, 2012 LET.  Plans are scheduled to be available on time for the 
Letting.  
 

NC 15, 1178-08-60 
 
Highway changed from BUS 51 to USH 51 
 
NC 16, 9231-07-70  
 
Q: How many working days for construction? 

 
A: There will be 50 working days.  
  
Northeast Region 
 
NE 02, 9200-04-71 
 
Q. The statewide project list indicates the anticipated DBE Goal as $0, is this accurate? 

 
A: Yes, this is accurate.  This package does not have a DBE goal. 

 
Q: The statewide project list indicates that this is not a multiyear project, the region package indicates that 

the project will be open to traffic by August 2014; what is the anticipated completion of this project?  Is it 
classified as a multiyear? 
 

A: The anticipated completion date of this project is unknown at this time, however it will be a carryover 
project and it is anticipated that there will be some work over the winter months.  Traffic on the 
interchange will need to be restored by the first part of August 2014; however there will be other work that 
can continue to be done beyond the August opening date.  It is anticipated that the overall completion 
date will be in October. 
 

Q: The region package information contains the following statement, “Anticipated that 1-2 consultant staff will 
assist with finals,” Is this statement an error? 
 

A: Yes, this is an error.  The consultant will be fully responsible for completing the finals for this project. 
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NE 03, 4150-17-71  
 
Package has been removed. 

 
NE 05, 1500-28-71  
 
Q: What is the anticipated project duration? 

 
A: 30 working days. 

 
Q: What is the extent of the deck rehab, grind and overlay, surface repair, full depth repair?   

 
A: Bridge painting, concrete deck overlay, deck prep 1 and 2. 

 
Q: Has a detour route been established? 

 
A: Yes, the route is CTH W – CTH JJ – CTH J. 
 
NE 08, 4685-12-71  
 
Q: What is the anticipated project duration? 

 
A: This is a 60 working day project. 
 
NE 09, 4075-31-71  
 
Q: What is the anticipated project duration? 

 
A: It is anticipated that work will take place between May and October, but the final information is not yet 

available. 
 

Q: The statewide project list indicates the anticipated DBE goal as $0, is this accurate? 
 

A: Yes, this is accurate.  This package does not have a DBE goal. 
 
NE 11, 4075-20-71  
 
Q: What is the anticipated project duration? 

 
A: It is anticipated that this will be a 100 working day project. 
 
NE 15, 4015-13-61  
 
Q: What is the anticipated project duration? 

 
A: This is a 95 working day contract.  Work is anticipated to take place between April 15, 2012 through 

October 9, 2013. 
 

Q: The statewide project list indicates the anticipated DBE goal is $0, is this accurate? 
 

A: Yes, this is accurate.  This package does not have a DBE goal. 
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NE 16, 1440-25-71, 1440-26-71  
 
Q: What are the anticipated project durations? 

 
A: This information is not yet available for these projects.  
 
NE 17, 6180-20-71, 6190-20-60  
 
Q: What is the anticipated project duration?  Is this a reconstruction project or a maintenance project?  What 

is specifically meant by intersection improvements and roadway maintenance?  Are there more specific 
project scope details available?  When is the project scheduled to start according to the design schedule? 
 

A: 6180-20-71 has a completion date of July 31, 2013 with an anticipated start in mid-June.  This 
improvement to the WIS 21/116 intersection involves reconfiguring the eastbound and westbound 
approaches to provide more exclusive lanes for approaching traffic, including offset left turn lanes.  It will 
require minor pavement widening and extension of curb and gutter in the northwest corner of the 
intersection.  The remainder of the existing pavement within the intersection will be milled and resurfaced, 
then receive new pavement marking to delineate the revised lane configurations.  
 

A: Project 6190-20-60 is a maintenance level mill and resurface improvement along WIS 116 from Waukau 
– Omro.  We are unsure at this time if the project work will be working day or completion date.  The 
project is scheduled for a May 2013 letting and we expect the overall contract work to take approximately 
5 to 6 weeks.  
 

A: There is potential for a time overlap between the two projects. 
 

Northwest Region 
  
NW 04, 8160-14-71 & 8338-00-71  
 
Q: How many working days for construction for 8160-14-71 and 8338-00-71? 

 
A: We are still working on the PS&E (including time) but work is expected to start early to mid May and end 

late August to early September which is about 70 working days. 
 

NW 06, 8530-13-71  
 
Q: How many working days for construction? 

 
A: There will be 85 working days. 

 
Southeast Region 
  
SEF 04, 1030-24-81, 1030-24-76, & 1030-24-80  
  
Added, see Southeast Region Package for details 
 
Southwest Region 
 
SW 42, 1206-04-61  
 
Added, see Southwest Region Package for details 
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SW 43, 5589-01-73  
 
Added, see Southwest Region Package for details 
 
North Central Region – Local Program 
 
NC 60L, 9808-00-70 9993-04-70 
 
Q: How many working days for construction for 9808-00-70 and 9993-04-70? 

 
A: 9808-00-70 – 70 working days  

9993-04-70 – 60 working days  
 
NC 63L, 6767-06-70 
 
Q: What is the anticipated project duration? 

 
A: 6767-06-70 – 80 working days 
  
NC 64L 6767-04-72, 6808-01-70 
 
Q: What is the anticipated project duration? 
 
A: 6767-04-72 – 30 working days 

6808-01-70 – 30 working days 
 
NC 65L 6998-12-70 

 
Q: What is the anticipated project duration? 

 
A: 6998-12-70 – 80 working days 

 
Northeast Region – Local Program 
 
NE 60L, 4200-03-71  
 
Q: This project is listed in the 2012-13 packages.  Please verify that this is correct, since its being let for bid 

in December. 
 

A: The project is correctly included in the 2012-2013 packages.  
 
NE 61L, 4311-08-71  
 
Q: What is the anticipated project duration? 

 
A: 3 months from July - September.  

 
Q: What type of bridge is being constructed, concrete or steel girder, slab span, span length, railing type or 

parapet? 
 

A: The structure type has not yet been approved, but it is anticipated that it will be a 40-foot single span 
concrete flat slab with Type F railing.  
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NE 65L, 4990-03-71  
 
Q: Is bascule bridge experience required? 

 
A: No.  

 
Q: What is the anticipated project duration? 

 
A: 9 months.  

 
Q: Are there any in stream work restrictions? 

 
A: No, the work is confined by the lock.  

 
Q: Is coordination with the village and parks department required? 

 
A: Yes, but the majority of the coordination will be completed during design.  
 
Northwest Region – Local Program 
  
NW 60L, 8747-00-71 & 8740-00-72 
 
Q: How many working days for construction? 

 
A: The plan and PS&E documents are not yet final, but it’s estimated to be between 40 - 50 working days.  
 
NW 66L, 8451-00-70 
 
Q: How many working days for construction? 

 
A: The plan and PS&E documents are not yet final, but since it’s a bigger bridge project that will require a 

temporary bypass, the working days are estimated to be between 75 – 80.  
 
Southeast Region – Local Program 
  
No questions were asked 
 
Southwest Region – Local Program 
 
SW 72L, 5990-00-26 5990-00-78 
 
Removed Project ID 5990-00-26 
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